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CONSTRUCTION OF DISTRICT STADIUM KANNUR AT KILA CAMPUS .

THALIPARANMBA
SI.No Components Amount
1. Site Development
..Site Clearing & Earth protection work 1,50.00.000/-

ii. Compound Wall & Fencing 30.00.000/-



ii.Internal Drainage System 80.00.000/-

iv.Security Cabin & Toilet Block 15.80.000/-
v.Landscaping Work 5,00,000/-
vi.Internal Roads/Pavement 40.00.000/-

8 Lane 400m Synthetic Track and
2 11.00,00,000/-
Football Turf

3 Pavilion & Gallery 9.00.00,000/-
4 Gallery 7.50.00,000/-
5 Administrative Block 11,00,00,000/-
6 Flood Light Works 1,10.00.000/-
7 MEP Works 1,40,00,000/-
8 Sump and Pump Room 85.00.000/-
Total 45.05.80,000/-
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Signed by Rajee R Pillai
Date: 15-02-2025 15:51:00
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