

**GOVERNMENT OF KERALA****Abstract**

Water Resources Department-Kerala Water Authority-SASCI CWSS to Moopainad, Meppadi and Vythiri Panchayaths in Wayanad District Supply, Laying, Testing and commissioning of RWPM, pumpset, transformer & design, construction and Commissioning of 15 MLD Water Treatment Plant at Nathankuni Meppadi GP - General Civil Work –Acceptance of the tender quoted by M/s.Koya & Company Construction Limited at 19,48,72,544/- which is 9.48% above TPAC Sanction accorded-Orders Issued.

---

**WATER RESOURCES(WATER SUPPLY-C)DEPARTMENT**

G.O.(Ms)No.52/2025/WRD Dated,Thiruvananthapuram, 28-06-2025

---

Read 1 G.O(P)No16/2017/Fin dated 06.02.2017 .

2 GO(Rt)No.489/2021/WRD dated 18/09/2021

3 GO(Rt)No.401/2022/WRD dated 13/05/2022

4 Letter No.KWA-JB/9195/2024-AE-13 dated 31/12/2024

5 G.O.(Rt)No.255/2025/WRD dated 16/03/2025

**ORDER**

Managing Director, Kerala Water Authority as per letter read as 3rd paper above has submitted proposal for permission to accept the tender for the work "SASCI CWSS to Moopainad, Meppadi and Vythiri Panchayaths in Wayanad District-supply, laying, testing and commissioning of RWPM, pumpset, transformer & design, construction and commissioning of 15 MLD Water Treatment Plant at Nathankuni Meppadi GP -General Civil Work" in wayanad District which is

permitted to descope from JJM..

2. When the work was under JJM, Administrative Sanction for the project was issued as per Government order read as 2nd paper above for providing 17,968 FHTC and other related works to Meppadi, Moopainad and Vythiri panchayaths. As per Government order read as 3rd paper above, Administrative Sanction was accorded to the additional works including 5953 FHTC for Rs.56.845 crores. Technical sanction was issued by the Chief Engineer, North region, Kerala Water Authority as per order dated 07/08/2024.

3. When the work was under JJM ,tender for the work supply, laying, testing and commissioning of RWPM, pumpset, transformer & design, construction and commissioning of 15 MLD Water Treatment Plant at Nathankuni Meppadi Grama Panchayath was invited with a TPAC of Rs. 17,79,94,088/-. But no bidders responded and so re-tendered with due date on 12/09/2024 with wide publicity. Only one bidder, viz, M/s. Koya & Company Construction Limited, 72 MIGH, Mehdipatnam, Hyderabad responded and the tender was pre-qualified.

The details of the tender is as follows.

Bidder	TPAC	Quoted amount	Remarks
M/s.Koya & Company Constructions Ltd, 72 MIGH, Mehadipattanam, Hydrabad.	17,79,94,088/-	19,48,72,544/-	9.48% above TPAC

4.The quoted tender offered by the bidder was evaluated as follows.

TPAC - Rs. 17,79,94,088/-

1 Negotiated Contract PAC of the single bidder	Rs. 19.48.72.544/-
--	--------------------

2. Estimate Amount based on current LMR	Rs. 18,81,31,426/-
3. Estimate Amount based on Current DSR plus 10% tolerance limit	Rs. 19,57,93,497/-

As per existing Government order read as 1st paper above, the tender can be sanctioned to the least of the above three, ie. LMR rate ie Rs.18,81,31,426/-.

5.As per the decision of the Tender Committee met on 30/10/2024, Superintending Engineer conducted negotiation with the single bidder .But the single bidder has expressed his unwillingness to lower the quoted amount.

Therefore, Managing Director Kerala Water Authority has recommended to award the tender for the above work to M/s Koya & Company Construction Limited , 72MIG, Mehdipatnam, Hyderabad at his quoted rate of Rs.19,48,72,544/(9.48%above the TPAC (based on DSR2018)of Rs17,79,94,088-)

6. As per the approved list of projects included under the Special Assistance to States for Capital Investment (SASCI) 2024-25 under Part 1 for reconstruction of disaster affected area, an amount of Rs.22.50 crore is earmarked for the implementation of 15 MLD WTP Karappuzha. The above WTP is part of the CWSS to Moopainad, Meppadi and Vythiri Panchayaths Phase 2 under JJM. Due to shortage of funds under JJM, it is requested to descope the above component from the Administrative Sanction received under JJM and to implement the project under "Scheme for Special Assistance to States for Capital Investment 2024-25". Therefore, as per Government order read as 5th paper above, sanction was given to MD, Kerala Water Authority to implement construction of 15MLD WTP project under SASCI Scheme

subject to tender approval by the Government. Therefore the said work was renamed as "SASCI CWSS to Moopainad, Meppadi and Vythiri Panchayaths in Wayanad District supply, laying, testing and commissioning of RWPM, pumpset, transformer & design, construction and commissioning of 15 MLD Water Treatment Plant at Nathankuni Meppadi GP - General Civil Work". But the said work is noted in Price.3 software as JJM when tender formalities are initiated. Therefore renaming of work should not be reflected in the Price.3 software also. Therefore Managing Director, Kerala Water Authority has requested to give an order to the unit of PWD handling Price software to effect this renaming.

7. A) Government have examined the matter in detail and are pleased to permit Managing Director, Kerala Water Authority to award the tender quoted by "M/s Koya & Company Construction Limited 72, MIGH Mehdipatnam Hyderabad at an amount of Rs.19,48,72,544/- (Nineteen crores forty eight lakhs seventy two thousand five hundred and forty Four only) which is 9.48% above the TPAC of Rs.17,79,94,088/- for the work “ SASCI - CWSS to Moopainad, Meppadi and Vythiri Pachayats in Wayanad District – supply, laying, testing and commissioning of RWPM, pumpset, transformer & design, construction and commissioning of 15 MLD Water Treatment Plant at Nathankuni Meppadi GP – General Civil work” which is permitted to descope from JJM

B) Government are also pleased to permit Public works Department to rename the said work from JJM to SASCI - CWSS to Moopainad, Meppadi and Vythiri Pachayats in Wayanad District – supply, laying, testing and commissioning of RWPM, pumpset, transformer & design, construction and commissioning of 15 MLD Water Treatment Plant at Nathankuni Meppadi GP – General Civil work” in Price software in order to ensure smooth execution of the work.

(By order of the Governor)  
BISHWANATH SINHA  
ADDITIONAL CHIEF SECRETARY

To:

The Managing Director, Kerala Water Authority, Thiruvananthapuram.

Secretary, Public Works Department

Chief Engineer , Public Works Department ( in charge of Price software.)

Principal Accountant General (Audit/A&E), Kerala,  
Thiruvananthapuram.

Finance Department (Vide remarks No.3058387/PU-C1/38/2025-FIN  
dated 01-04-2025)

General Administration (S.C) Department (vide item No. 3067, dated  
25-06-2025)

The Information Officer, Web & New Media, I&PRD

Stock File/Office Copy

Forwarded /By order

Section Officer

Copy to:

1.PS to Hon'Minister, Water Resources Department.

2.PS to Additional Chief Secretary, Water Resources Department